

THE TRANSPORT AND WORKS ACT 1992

**THE TRANSPORT AND WORKS (APPLICATIONS AND OBJECTIONS PROCEDURE)
(ENGLAND AND WALES) ORDER 2000**

THE RIVER MERSEY (MERSEY GATEWAY BRIDGE) ORDER

**ESTIMATE OF COSTS
RULE 10(3)(b)**

<i>Purpose</i>	<i>Total</i>
A. General	
1. Surveying, drilling and soil sampling	£372,011
2. Acquisition of land and rights over land	£93,103,489
3. Earthworks (including land reclamation and landscaping)	£41,500,695
4. Fees of professional and other advisers, in connection with the implementation of the project once authorised	£7,102,025
B. Bridge Works, etc.	
1. Bridges	£80,802,284
2. Highway works and other works to roads, including alterations to and relocation of existing services and statutory undertakers' apparatus	£52,910,778
3. Workshops, depots and other buildings	£5,001,181
4. Electrical plant and equipment	£10,390,831
5. Alterations, modification and removal of existing works	£2,568,656
C. Works which interfere with rights of navigation	
1. Bridges (including viaducts, gantries and the abutments of and approaches to the bridge), and Navigational Aids	£267,559,345
Total	£561,311,295

DLA PIPER UK LLP

Solicitors to Halton Borough Council